

## Gosikhurd Project

Name of Work:- Construction of Earth Work & structures of Distributory Dy-3 & its Minors R1, R2, R3, R4, R5 & L1 of Branch B-5 Gosikhurd Right Bank Main Canal.

### Pre-Tender Conference

The pretender conference was arranged in Chief Engineer, Gosikhurd Project, Nagpur on dated 13/6/2014. @ 12.00hrs.

The Contractor were present the detail of conference is furnished here with

<b>Sr.No.</b>	<b>Name of Contractor</b>	<b>Point Raised by the Contractor</b>	<b>Clarification by the Deptt.</b>
<b>1</b>	<b>2</b>	<b>3</b>	<b>4</b>

Executive Engineer  
Gosikhurd Right Bank Canal Division  
Bramhapuri

Superintending Engineer  
Gosikhurd Project Circle  
Nagpur

Chief Engineer  
Gosikhurd Project, Water Resources Deptt.  
Nagpur

## Gosikhurd Project

Name of Work:- Construction of Earth work & Structures of Distributory Dy-3 & its minors- R1, R2, R3, R4, R5 & L1 of Branch B-5 of Gosikhurd Right Bank Canal

'E' Tender Notice No. 4/2013-14 online Notice No. 280

### Pre-Tender Conference

The pretender conference was arranged in Chief Engineer, Gosikhurd Project, Nagpur on dated 13/6/2014. @ 12.00hrs. The Contractor were present the detail of conference is furnished here with

Sr.No.	Name of Contractor	Point Raised by the Contractor	Clarification by the Deptt.
1	2	3	4
1)	M/s Anojkumar Agarwala , Nagpur	1) As per Tender Documents Volume-I (Main Tender), Page No.14, Condition 3.26-Additional Earnest Money-It is not clearly mentioned that, How much additional Earnest Money is required to be given, Please provide clarifications in detail.	Condition 3.26 is self explanatory. In Condition 3.26 (Additional Earnest Money) mentioned that in case tenderers offer is less than 90 % at the amount put to tender, additional Earnest Money (in the form of DD/BG)shall submit for an amount equal to the difference of the contractors offer and 90 % of the amount put to tender .
		2) The Estimated attached to the tender is of Km.37, which is irrelevant to the subject tender . Kindly attach corrected estimate to the tender.	Now corrected estimate copy uploaded online
		3) As per Tender Documents Volume-I (Main Tender), Page No.126, Condition No.59 –Special Condition –Since the work is of huge length, contractor should be allowed to work in minimum 2-3 Minors at a time and when the condition No.56-A for Payment of construction of structure is available , this condition becomes irrelevant Accordingly, we hereby request you to withdraw Condition No.59	Contractor can carry out work in reaches but not less than 200 m. in length. He has to complete work in this reach along with structure & then switch over to next reach as per clause 59 P. No. 113. Cl. 56 (A) is totally different it is related with the progress of work as per target given to contractor it is not necessary to delete.
		4) No Coments	--- Nil ---
		5) Kindly arrange to extend the tender for further 15 days time from the online loading date of Correct/relevant Estimate for evaluation .	Given time is sufficient therefore to extend the time for further 15 days seems not necessary.

		6) As per Tender Documents Volume-I (Main Tender ), Page No.15 Condition No.3.31- Mentioned that Contractor need not to resubmit the document which was submitted at the time of P.Q./Evaluation, rather in SECTION-III (FORMS) from Appendix-A to Appendix-E is demanded, Kindly clarify.	Contractor need not resubmit the document which was submitted at the time of PQ/Evaluation.
2	Mahendra Constructions	1) W.C. 1% which deduct from the R.A. bills is included in rate if analysis? If not, then that should be paid by department separately on that agreement.	Notice Inviting Tender (NIT) shall prevail
		2) Insurance policy should be taken initially once by the contractor, but if it has to be renewed then those renewal charges shall be paid be department and these charges shall not be reflected or deducted from the contractor's account.	Insurance Policy to be taken out for the complete contract period compulsorily from the Directors of Insurance Mumbai. For Renewal of Insurance policy (CAR & WC) charges to be born by the contractor observe para 58 of special condition of contract.
		3) Material required for construction should be available in the provided quarries on lead and lift. If material has to bring from the longer lead than considered in the rate analysis, the charges should be paid extra to the contractor for that extra lead.	Contractor should inspect the site, take decision then accordingly quote the rate and similarly. Quarries are not provided by Deptt. all material is of contractor with all lead & lift as noted in Schedule B.
		4) If the material from the provided quarry is not up to the mark of quality control, department should be liable for the provision of another quarry and extra lead charges should be paid by department.	As above
		5) Additional security deposit, which is being demanded fin the tender for the tendered quoting below 10% shall be demanded from those whose offer, gets accepted by you. Please release this condition of additional security deposit so as to submit the tender only with EMD.	This clause prevails for to those whose offer is more than 10% less than tender amount & his offer is lowest.

Executive Engineer  
Gosikhurd Right Bank Canal Division  
Bramhapuri

Superintending Engineer  
Gosikhurd Project Circle  
Nagpur

Chief Engineer  
Gosikhurd Project, Water Resources Dept.  
Nagpur



## Gosikhurd Project

Name of Work:- Construction of Aqueduct at Dy-8 @ R.D. 9560 m. on Gosikhurd Right Bank Main Canal.

'E' Tender Notice No. 4/2013-14 online Notice No. 280

### Pre-Tender Conference

The pretender conference was arranged in Chief Engineer, Gosikhurd Project, Nagpur on dated 13/6/2014. @ 12.00hrs. The Contractor were present the detail of conference is furnished here with

Sr.No.	Name of Contractor	Point Raised by the Contractor	Clarification by the Deptt.
1	2	3	4
1)	M/s Anojkumar Agarwala , Nagpur	As per Tender Documents Volume-I (Main Tender), Page No.14, Condition 3.26-Additional Earnest Money-It is not clearly mentioned that, How much additional Earnest Money is required to be given , Please provide clarifications in detail.	Condition 3.31 is self explanatory In Condition 3.26 (Additional Earnest Money) mentioned that in case tenderers offer is less than 90 % at the amount put to tender then additional Earnest Money (in the form of DD/BG)shall submit for an amount equal to the difference of the contractors offer and 90 % of the amount put to tender .
		The Estimated attached to the tender is of Km.37, which is irrelevant to the subject tender . Kindly attach corrected estimate to the tender.	Now corrected estimate copy uploaded online
		3) As per Tender Documents Volume-I (Main Tender), Page No.126, Condition No.59 –Special Condition –Since the work is of huge length, contractor should be allowed to work in minimum 2-3 Minors at a time and when the condition No.56-A for Payment of construction of structure is available , this condition becomes irrelevant Accordingly, we hereby request you to withdraw Condition No.59	Contractor can start work at No. of places but not less than 200 m. in length as a single patch.
		4) No Comments	--- Nil ---
		Kindly arrange to extend the tender for further 15 days time from the online loading date of Correct/relevant Estimate for evaluation .	Given time is sufficient therefore to extend the tender for further 15 days cannot be considered
		As per Tender Documents Volume-I (Main Tender ), Page No.15 Condition No.3.31- Mentioned that Contractor need to resubmit the document which was submitted at the time of P.Q./Evaluation, rather in SECTION-III (FORMS) from Appendix-A to Appendix-E is demanded, Kindly clarify.	Condition 3.31 shall Prevail. Contractor need not resubmit the document which was submitted at the time of PQ/Evaluation.

Executive Engineer  
Gosikhurd Right Bank Canal Division  
Bramhapuri

Superintending Engineer  
Gosikhurd Project Circle  
Nagpur

Chief Engineer  
Gosikhurd Project, Water Resources Dept.  
Nagpur