

Corrigendum No.4

Our published e-tender Notice No.3/1/2011-12 Sr.No.1 work of Construction of field approach roads for cultivation of balance land for Awarmara & other 4 villages of Gosikhurd Project Key – Dates & Pre Qualification modified changes are as given below

		Old Dates				Modified Dates			
Seq. No.	Stages	Start		Expiry		Start		Expiry	
		Date	Time	Date	Time	Date	Time	Date	Time
1	Pre-qualification Sale period	23/02/2012	18.01	29/02/2012	18.00				
2	Pre-Qualification Document Download & Online Bid-Preparation	23/02/2012	18.01	1/03/2012	18.00				
3	Close for Bidding & Generation of Super hash	2/03/2012	10.00	2/03/2012	18.00				
4	Pre-qualification Bid Submission Period (Re-encryption)	3/03/2012	10.00	09/03/2012	18.00				
5	Pre-qualification Opening And Evaluation Period	10/03/2012	10.00	13/03/2012	18.00	13/03/2012	10.00	27/03/2012	18.00
6	Main Tender Preparation	14/03/2012	10.00	14/03/2012	18.00	28/03/2012	10.00	28/03/2012	18.00
7	Tender document Download Period	09/03/2011	10.00	16/03/2011	18.00	29/03/2012	10.00	04/04/2012	18.00
8	Main Tender Bid Preparation	15/03/2012	10.00	25/03/2012	18.00	29/03/2012	10.00	06/04/2012	18.00
9	Close For Bidding & Generation of Super hash	26/03/2012	10.00	26/03/2012	18.00	07/04/2012	10.00	07/04/2012	18.00

10	Main Tender Bid-Submission Period (Re-encryption)	27/03/2012	10.00	4/04/2012	18.00	09/04/2012	10.00	16/04/2012	18.00
11	Technical And Commercial opening date	5/04/2012	10.00	6/05/2012	18.00	17/04/2012	10.00	20/04/2012	18.00

Executive Engineer,
Gosikhurd Rehabilitation Division,
Nagpur