

**CORRIGENDUM-8
KEY DATES**

Executive Engineer Medum Project Division Gondia

| Seq. No. | VIDC Stage | Vendor Stage | Old Key Dates | | Modified Dates | | Envelopes |
|----------|--|--|-------------------|--------------------|-------------------|--------------------|---|
| | | | Start Date & Time | Expiry Date & Time | Start Date & Time | Expiry Date & Time | |
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 |
| 1 | Tender preparation and Release of NIT | - | 11/1/2012 | 11/1/2012 | 11/1/2012 | 11/1/2012 | |
| | | | 10.00 | 17.00 | 10.00 | 17.00 | |
| 2 | - | PQ Document Purchase | 12/1/2012 | 19/1/2012 | 12/1/2012 | 19/1/2012 | Pre Qualification Bid |
| | | | 10.00 | 17.00 | 10.00 | 17.00 | |
| 3 | - | PQ Document Download & Online Bid Preperation | 12/1/2012 | 19/1/2012 | 12/1/2012 | 19/1/2012 | Pre Qualification Bid |
| | | | 10.00 | 17.00 | 10.00 | 17.00 | |
| 4 | Close for Bidding of PQ (Super Hash Generation) | - | 20/1/2012 | 20/1/2012 | 20/1/2012 | 20/1/2012 | Pre Qualification Bid |
| | | | 10.00 | 17.00 | 10.00 | 17.00 | |
| 5 | - | online PQ Submission and (Re-encryption) | 21/1/2012 | 23/1/2012 | 21/1/2012 | 23/1/2012 | Pre Qualification Bid |
| | | | 10.00 | 17.00 | 10.00 | 17.00 | |
| 6 | P.Q. Opening and Qualification and shortlisting | - | 24/1/2012 | 3/2/2012 | 24/1/2012 | 17/4/2012 | Pre Qualification Bid |
| | | | 10.00 | 17.00 | 10.00 | 17.00 | |
| 7 | Main Tender Preparation | | 6/2/2012 | 8/2/2012 | 18/4/2012 | 20/4/2012 | Commercial Envelope C1, Technical Envelope T1 |
| | | | 10.00 | 17.00 | 10.00 | 17.00 | |
| 8 | - | Main Tender Document Purchase | 9/2/2012 | 28/2/2012 | 21/4/2012 | 4/5/2012 | Commercial Envelope C1, Technical Envelope T1 |
| | | | 10.00 | 17.00 | 10.00 | 17.00 | |
| 9 | - | Main Tender Download and Online Bid-Preparation (T1) | 9/2/2012 | 28/2/2012 | 21/4/2012 | 4/5/2012 | Technical Envelope T1 |
| | | | 10.00 | 17.00 | 10.00 | 17.00 | |
| 10 | - | Main Tender Download and Online Bid-Preparation (C1) | 9/2/2012 | 28/2/2012 | 21/4/2012 | 4/5/2012 | Commercial Envelope C1 |
| | | | 10.00 | 17.00 | 10.00 | 17.00 | |
| 11 | Close for Bidding of Main Tender | - | 29/2/2012 | 29/2/2012 | 5/5/2012 | 7/5/2012 | Commercial Envelope C1, Technical Envelope T1 |
| | | | 10.00 | 17.00 | 10.00 | 17.00 | |
| 12 | - | online Main Tendes Submission and (Re-encryption) | 1/3/2012 | 6/3/2012 | 8/5/2012 | 14/5/2012 | Commercial Envelope C1, Technical Envelope T1 |
| | | | 10.00 | 17.00 | 10.00 | 17.00 | |
| 13 | Technical Opening of Main Tender for Envelope T1 | - | 7/3/2012 | 12/3/2012 | 15/5/2012 | 18/5/2012 | Technical Envelope T1 |
| | | | 10.00 | 17.00 | 10.00 | 17.00 | |
| 14 | Commercal Opening of Main Tender of Envelope C1 | - | 7/3/2012 | 12/3/2012 | 15/5/2012 | 18/5/2012 | Commercial Envelope C1 |
| | | | 10.00 | 17.00 | 10.00 | 17.00 | |
| 15 | Tender Award | - | 19/3/2012 | 19/3/2012 | 29/5/2012 | 29/5/2012 | Commercial Envelope C1, Technical Envelope T1 |
| | | | 10.00 | 17.00 | 10.00 | 17.00 | |

Executive Engineer
Medium Project Division
Gondia