

Corrigendum-3

Tender No. 118:- Construction of Approach Channel, Pump House, Rising Main Manifold, Delivery Chamber & all allied works of Kotgal Lift Irrigation Scheme Tq. Gadchiroli Dist-Gadchiroli.

Tender No. 119:- Construction of Approach Channel, Pump House, Rising Main Manifold, Delivery Chamber & all allied works of Kotgal Lift Irrigation Scheme Tq. Gadchiroli Dist-Gadchiroli.

1.21 Revised schedule of Bid : Revised Time schedule for the bidding process shall be as under.

Seq No	WRD Stage	Contractor Stage	Old Start Date & Time	Old Expiry Date & Time	Modified Start Date & Time	Modified Expiry Date & Time	View Forms	Envelops
1	Release Tender	-	21/08/2012 10.00	-			-	-
2	-	Pre-qualification Document Purchase	21/08/2012 10.01	07/09/2012 18.00			✓	Pre-qualification Document
3	-	Pre-qualification Document Download & Online Preparation	21/08/2012 10.01	11/09/2012 18.00			✓	Pre-qualification Document
4	Close for Bidding of Pre-qualification	-	11/09/2012 18.01	12/09/2012 18.00			-	Pre-qualification Document
5	-	Re-encryption (submission) of Pre qualification	12/09/2012 18.01	13/09/2012 18.00			✓	Pre-qualification Document
6	Pre-qualification Document Opening and Short listing	-	13/09/2012 18.01	25/09/2012 18.00		4/10/2012 18.00	-	Pre-qualification Document
7	Main Tender Preparation	-	25/9/2012 18.01	26/9/2012 18.00	4/10/2012 18.01	8/10/2012 18.00	-	Commercial Envelope C1, Technical Envelope T1
8	-	Main Tender Document Purchase	26/9/2012 18.01	5/10/2012 18.00	8/10/2012 18.01	22/10/2012 18.00	✓	Commercial Envelope C1, Technical Envelope T1
9	Pre Tender Conference	Per-tender Conference will be conducted the details of which are as under Venue :- Office of the Chief Engineer, details of which are given at sr. No. 5.5.9 of section V	28/9/2012 13.00	28/9/2012 15.00	18/10/2012 13.00	18/10/2012 15.00		
10	-	Online preparation of Technical bid	26/9/2012 18.01	9/10/2012 18.00	8/10/2012 18.01	25/10/2012 18.00	✓	Technical Envelope T1
11	-	Online preparation of Commercial bid	26/9/2012 18.01	9/10/2012 18.00	8/10/2012 18.01	25/10/2012 18.00	✓	Commercial Envelope C1
12	Close for Bidding of Main Tender	-	9/10/2012 18.01	10/10/2012 18.00	25/10/2012 18.01	29/10/2012 18.00	-	Commercial Envelope C1, Technical Envelope T1
13	-	Re-encryption (submission) of Main Tender	10/10/2012 18.01	11/10/2012 18.00	29/10/2012 18.01	31/10/2012 18.00	✓	Commercial Envelope C1, Technical Envelope T1
14	Technical Bid opening	-	11/10/2012 18.01	12/10/2012 18.00	1/11/2012 18.01	2/11/2012 18.00	-	Technical Envelope T1
15	Financial Bid Opening	-	11/10/2012 18.01	12/10/2012 18.00	1/11/2012 18.01	2/11/2012 18.00	-	Commercial Envelope C1
	Tender Award	-	20/10/2012 17.31	20/10/2012 18.00	20/11/2012 17.31	20/11/2012 18.00	-	Commercial Envelope C1, Technical Envelope T1