

Corrigendum No.2

Our published e-tender Notice No.3/1/2011-12 Sr.No.1 work of Construction of field approach roads for cultivation of balance land for Awarmara & other 4 villages of Gosikhurd Project Key – Dates & Pre Qualification modified changes are as given below

| Old Dates | | | | | | Modified Dates | | | |
|-----------|--|------------|-------|------------|-------|----------------|-------|------------|-------|
| Seq. No. | Stages | Start | | Expiry | | Start | | Expiry | |
| | | Date | Time | Date | Time | Date | Time | Date | Time |
| 1 | Pre-qualification Sale period | 23/02/2012 | 18.01 | 29/02/2012 | 18.00 | | | | |
| 2 | Pre-Qualification Document Download & Online Bid-Preparation | 23/02/2012 | 18.01 | 1/03/2012 | 18.00 | 23/02/2012 | 18.01 | 4/03/2012 | 18.00 |
| 3 | Close for Bidding & Generation of Super hash | 2/03/2012 | 10.00 | 2/03/2012 | 18.00 | 5/03/2012 | 10.00 | 5/03/2012 | 18.00 |
| 4 | Pre-qualification Bid Submission Period (Re-encryption) | 3/03/2012 | 10.00 | 09/03/2012 | 18.00 | 6/03/2012 | 10.00 | 12/03/2012 | 18.00 |
| 5 | Pre-qualification Opening And Evaluation Period | 10/03/2012 | 10.00 | 13/03/2012 | 18.00 | 13/03/2012 | 10.00 | 20/03/2012 | 18.00 |
| 6 | Main Tender Preparation | 14/03/2012 | 10.00 | 14/03/2012 | 18.00 | 21/03/2012 | 10.00 | 21/03/2012 | 18.00 |
| 7 | Tender document Download Period | 09/03/2011 | 10.00 | 16/03/2011 | 18.00 | 22/03/2011 | 10.00 | 28/03/2011 | 18.00 |
| 8 | Main Tender Bid Preparation | 15/03/2012 | 10.00 | 25/03/2012 | 18.00 | 22/03/2012 | 10.00 | 29/03/2012 | 18.00 |
| 9 | Close For Bidding & Generation of Super hash | 26/03/2012 | 10.00 | 26/03/2012 | 18.00 | 30/03/2012 | 10.00 | 30/03/2012 | 18.00 |
| 10 | Main Tender Bid-Submission Period (Re-encryption) | 27/03/2012 | 10.00 | 4/04/2012 | 18.00 | 31/03/2012 | 10.00 | 9/04/2012 | 18.00 |
| 11 | Technical And Commercial opening date | 5/04/2012 | 10.00 | 6/05/2012 | 18.00 | 10/04/2012 | 10.00 | 13/04/2012 | 18.00 |

Executive Engineer,

Gosikhurd Rehabilitation Division,
Nagpur