

**CORRIGENDUM-7  
KEY DATES**

**Executive Engineer Medum Project Division Gondia**

| Seq. No. | VIDC Stage                                       | Vendor Stage   | Old Key Dates     |                    | Modified Dates    |                    | Envelopes                                     |
|----------|--|--|-------------------|--------------------|-------------------|--------------------|---|
|          |  |  | Start Date & Time | Expiry Date & Time | Start Date & Time | Expiry Date & Time |   |
| 1        | 2  | 3  | 4                 | 5                  | 6                 | 7                  | 8   |
| 1        | Tender preparation and Release of NIT            | -  | 11/1/2012         | 11/1/2012          |                   |                    |   |
|          |  |  | 10.00             | 17.00              |                   |                    |   |
| 2        | -  | PQ Document Purchase                                 | 12/1/2012         | 19/1/2012          |                   |                    | Pre Qualification Bid                         |
|          |  |  | 10.00             | 17.00              |                   |                    |   |
| 3        | -  | PQ Document Download & Online Bid Preperation        | 12/1/2012         | 19/1/2012          |                   |                    | Pre Qualification Bid                         |
|          |  |  | 10.00             | 17.00              |                   |                    |   |
| 4        | Close for Bidding of PQ (Super Hash Generation)  | -  | 20/1/2012         | 20/1/2012          |                   |                    | Pre Qualification Bid                         |
|          |  |  | 10.00             | 17.00              |                   |                    |   |
| 5        | -  | online PQ Submission and (Re-encryption)             | 21/1/2012         | 23/1/2012          |                   |                    | Pre Qualification Bid                         |
|          |  |  | 10.00             | 17.00              |                   |                    |   |
| 6        | P.Q. Opening and Qualification and shortlisting  | -  | 24/1/2012         | 3/2/2012           | 24/1/2012         | 17/4/2012          | Pre Qualification Bid                         |
|          |  |  | 10.00             | 17.00              | 10.00             | 17.00              |   |
| 7        | Main Tender Preparation                          |  | 6/2/2012          | 8/2/2012           | 18/4/2012         | 20/4/2012          | Commercial Envelope C1, Technical Envelope T1 |
|          |  |  | 10.00             | 17.00              | 10.00             | 17.00              |   |
| 8        | -  | Main Tender Document Purchase                        | 9/2/2012          | 28/2/2012          | 21/4/2012         | 4/5/2012           | Commercial Envelope C1, Technical Envelope T1 |
|          |  |  | 10.00             | 17.00              | 10.00             | 17.00              |   |
| 9        | -  | Main Tender Download and Online Bid-Preparation (T1) | 9/2/2012          | 28/2/2012          | 21/4/2012         | 4/5/2012           | Technical Envelope T1                         |
|          |  |  | 10.00             | 17.00              | 10.00             | 17.00              |   |
| 10       | -  | Main Tender Download and Online Bid-Preparation (C1) | 9/2/2012          | 28/2/2012          | 21/4/2012         | 4/5/2012           | Commercial Envelope C1                        |
|          |  |  | 10.00             | 17.00              | 10.00             | 17.00              |   |
| 11       | Close for Bidding of Main Tender                 | -  | 29/2/2012         | 29/2/2012          | 5/5/2012          | 5/5/2012           | Commercial Envelope C1, Technical Envelope T1 |
|          |  |  | 10.00             | 17.00              | 10.00             | 17.00              |   |
| 12       | -  | online Main Tendes Submission and (Re-encryption)    | 1/3/2012          | 6/3/2012           | 7/5/2012          | 11/5/2012          | Commercial Envelope C1, Technical Envelope T1 |
|          |  |  | 10.00             | 17.00              | 10.00             | 17.00              |   |
| 13       | Technical Opening of Main Tender for Envelope T1 | -  | 7/3/2012          | 12/3/2012          | 14/5/2012         | 18/5/2012          | Technical Envelope T1                         |
|          |  |  | 10.00             | 17.00              | 10.00             | 17.00              |   |
| 14       | Commercal Opening of Main Tender of Envelope C1  | -  | 7/3/2012          | 12/3/2012          | 14/5/2012         | 18/5/2012          | Commercial Envelope C1                        |
|          |  |  | 10.00             | 17.00              | 10.00             | 17.00              |   |
| 15       | Tender Award                                     | -  | 19/3/2012         | 19/3/2012          | 29/5/2012         | 29/5/2012          | Commercial Envelope C1, Technical Envelope T1 |
|          |  |  | 10.00             | 17.00              | 10.00             | 17.00              |   |

Executive Engineer  
Medium Project Division  
Gondia