CORRIGENDEM – 1

<u>Tender No. 118:-</u> Construction of Approach Channel, Pump House, Rising Main Manifold, Delivery Chamber & all allied works of Kotgal Lift Irrigation Scheme Tq. Gadchiroli Dist-Gadchiroli.

1.21 Revised schedule of Bid: Revised Time schedule for the bidding process shall be as under.

Seq No	WRD Stage	Contractor Stage	Start Date & Time	Expiry Date & Time	View Forms	Envelops
1	Release Tender	-	21/08/2012 10.00	-	-	-
2	-	Pre-qualification Document Purc	21/08/2012 10.01	07/09/2012 18.00	~	Pre-qualification Document
3	-	Pre-qualification Document Download & Online Preparation	21/08/2012 10.01	11/09/2012 18.00	•	Pre-qualification Document
4	Close for Bidding of Prequalification	-	11/09/2012 18.01	12/09/2012 18.00	-	Pre-qualification Document
5	-	Re-encryption (submission) of Pre qualification	12/09/2012 18.01	13/09/2012 18.00	•	Pre-qualification Document
6	Pre- qualification Document Opening and Short listing	-	13/09/2012 18.01	29/09/2012 18.00	a	Pre-qualification Document
7	Main Tender Preparation	-	29/09/2012 18.01	1/10/2012 18.00	а	Commercial Envelope C1,Technical Envelope T1
8	-	Main Tender Document Purchase	1/10/2012 18.01	10/10/2012 18.00	a 🗸	Commercial Envelope C1,Technical Envelope T1
9	Pre Tender Conference	Per-tender Conference will be conducted the details of which are as under Venue :- Office of the Chief Engineer, details of which are given at sr. No. 5.5.9 of section V	5/10/2012 13.00	5/10/2012 15.00	a	
10		Online preparation of Technical bid	1/10/2012 18.01	15/10/2012 18.00	a 🗸	Technical Envelope T1
11	-	Online preparation of Commercial bid	1/10/2012 18.01	15/10/2012 18.00	a 🗸	Commercial Envelope C1
12	Close for Bidding of Main Tender	-	15/10/2012 18.01	16/10/2012 18.00	а	Commercial Envelope C1,Technical Envelope T1
13	-	Re-encryption (submission) of Main Tender	16/10/2012 18.01	17/10/2012 18.00	a 🗸	Commercial Envelope C1,Technical Envelope T1
14	Technical Bid opening	-	17/10/2012 18.01	18/10/2012 18.00	а	Technical Envelope T1
15	Financial Bid Opening	-	17/10/2012 18.01	18/10/2012 18.00	а	Commercial Envelope C1
	Tender Award	-	25/10/2012 17.31	25/10/2012 18.00	а	Commercial Envelope C1,Technical Envelope T1

<u>CORRIGENDEM – 1</u>

Tender No. 119:- Construction of Rising Main, Manifold & Delivery Chamber and Allied works of Dongargaon-Thanegaon Lift Irrigation Scheme, Tq. Armori, Dist-Gadchiroli.

1.21 Revised schedule of Bid: Revised Time schedule for the bidding process shall be as under.

Seq No	WRD Stage	Contractor Stage	Start Date & Time	Expiry Date & Time	View Forms	Envelops
1	Release Tender	-	21/08/2012 10.00	-	-	-
2	-	Pre-qualification Document Purchase	21/08/2012 10.01	07/09/2012 18.00	~	Pre-qualification Document
3	-	Pre-qualification Document Download & Online Preparation	21/08/2012 10.01	11/09/2012 18.00	~	Pre-qualification Document
4	Close for Bidding of Pre- qualification	-	11/09/2012 18.01	12/09/2012 18.00	-	Pre-qualification Document
5	-	Re-encryption (submission) of Pre qualification	12/09/2012 18.01	13/09/2012 18.00	~	Pre-qualification Document
6	Pre- qualification Document Opening and Short listing	-	13/09/2012 18.01	29/09/2012 18.00	a	Pre-qualification Document
7	Main Tender Preparation	-	29/09/2012 18.01	1/10/2012 18.00	а	Commercial Envelope C1,Technical Envelope T1
8	-	Main Tender Document Purchase	1/10/2012 18.01	10/10/2012 18.00	a 🗸	Commercial Envelope C1,Technical Envelope T1
9	Pre Tender Conference	Per-tender Conference will be conducted the details of which are as under Venue: Office of the Chief Engineer, details of which are given at sr. No. 5.5.9 of section V	5/10/2012 13.00	5/10/2012 15.00	а	
10		Online preparation of Technical bid	1/10/2012 18.01	15/10/2012 18.00	a 🗸	Technical Envelope T1
11	-	Online preparation of Commercial bid	1/10/2012 18.01	15/10/2012 18.00	a 🗸	Commercial Envelope C1
12	Close for Bidding of Main Tender	-	15/10/2012 18.01	16/10/2012 18.00	а	Commercial Envelope C1,Technical Envelope T1
13	-	Re-encryption (submission) of Main Tender	16/10/2012 18.01	17/10/2012 18.00	a 🗸	Commercial Envelope C1,Technical Envelope T1
14	Technical Bid opening	-	17/10/2012 18.01	18/10/2012 18.00	а	Technical Envelope T1
15	Financial Bid Opening	-	17/10/2012 18.01	18/10/2012 18.00	а	Commercial Envelope C1
	Tender Award	-	25/10/2012 17.31	25/10/2012 18.00	а	Commercial Envelope C1,Technical Envelope T1